


Grand Panama Walk Way Replacement

to:

Billy Boswell, Southern Cat USA

RE: Remove and Replace Walkway Roof between Tower 2 and Tower 1



- Remove Radius Standing Seam.
- Remove & Replace existing G90 Deck. (Like, Kind & Quality)
- Install High Temp and Water shield on new G90 Decking.
- Install new drip edge.
- Install new Radius Aluminum Roof Panels to meet Florida Code.

Cost: \$195,566.88

Addendum 1:

Scaffolding – Please see the scaffold quote per Trekker proposal #1462-JH.
Note: We propose we will need the rental of this scaffold for two months.

Labor and Rental for All Areas of The Bridge

Labor to erect & dismantle for \$85,000.00 including freight and consumables, and applicable taxes.

Rental: \$8,745.00 per 1st 28 days prorated daily thereafter at \$312.32 per day.



FL License: CCC1326589

Addendum 2:

Prep and Paint the underside of the bridge

Cost: \$38,000.00

The painting option will cover the 1st and 2nd month rental phase of \$8,750.

Notes:

1. Roofing Plus will use either .032 or .040 SSM depending on product availability and whatever meets the Florida Building Code.
2. Engineer Estimated Cost: **NTE \$7,500** for initial report. Based on findings will get estimate for any additional scope and engineering.

Total Cost of the Project: \$326,066.88

Insurance

Contractor is covered by public liability insurance, including worker's compensation in statutory amounts to protect and all other parties during the course of the project. A certificate of insurance copy, naming the owner or his designate co-insured, will be provided upon request.

Payment Terms

We propose hereby to furnish material and skilled labor complete and in accordance with the above specifications.

- 25% of contract value due upon contract signing.
- 25% of contract value due upon material delivery.
- 25% of contract value due at 50% completion.
- Balance of contract due upon substantial completion.

Any alteration or deviation from above specifications involving extra costs will be executed only upon written order and will become an extra charge over and above the estimate. Upon award of the contract, Terms & Conditions to be negotiated.



FL License: CCC1326589

Prices are projected for **14 days** from proposal date. If there is a severe increase in the prices of these or other roofing related products between the date of this proposal and the time when the work is to be performed, we reserve the right to increase the amount of this proposal with written documentation to the Customer or to cancel outright.

SIGNATURE

Accepted by: Glenn Holliday (Treasurer)
Signature: Glenn Holliday
Date: 6-27-22